TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

“CONTRACTOR i | CONTRACT:NOTASK NO? £ 7= S¥EEETE| T JOB ORDER NUMBER - 7 | APPROP, BV
NASS- TASK NO. AMENDMENT
-
0SS Group, Inc. 99124 g 0 5 562-227-62-37-89 00
TASK TITLE: (NTE 80 characters; include Project name)
Geoscience Laser Altimeter System (GLAS) Instrument Parts Support- Se.r‘v.c_e,
APPROVALS: .. (Type or piint name and sign)- . ... ; CELRG P T . CLEER
ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR) DATE ORG MALL | PHONE
COoDE CODE
Scott Huli /,KQ«/‘ 28/ 20 562 562 [301-286-4157
BRANCH HEAD . DATE CODE PHONE
5
Darryl Lakins &Ji/v)(,[ L@@ og’é‘“ﬂ / / 25/7” 562  |301-286-6382
CONTRACTING OFFICER'S 7594” ICAL REPRESENTATIVE (COTR} vate copE PHONE
obert Lebair /Q,La/m/p d W //3/ /00 568 301-286-6588
FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE? CONTRACTING OFFICER'S QUALITY ReP./ DESIGNATED FAM:

“tIF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)

[X] NO__ [_1 YES _Larr )f oore

The contractor shaII |dent|fy and explam the reason for any dewatlons excep;or;é T ‘ k ”{”To 5e comp/er‘e;! b} C“?h”;a;ﬁhgmo;f};;r}-» T

or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:

technical requirements of the Task Order Statement of Work and related specifications. Date: J AN 3 l 2000

The contractor shall complete and submit the required Reps and Certs.

Contractor will develop specification or statement of work under this task for a future procurement. IXI NOO [ ] YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [ 1 NO [ 1 YES [X] N/A

Government Furnished Property/Facilities: [X] NO [ 1 YES -- SEE LIST OF GFP {offsite only) / FACILITIES (onsite only)

Onsite Performance: [ I NO © Xy YEs If yes: [X] TOTAL [ 1 PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: [X] NO { 1 YES

Highlighted Contract Clauses: - {to be completed by Contracting Officer)

The effective date of this task order is February 23, 2000.

INCENTIVE FEE STRUCTURE (check one)
{See Contract NAS5-99124, Attachment K, Incentive Fee Plan}

No. 1 — No. 2 “X_No. 3 — No. 4 ~ No.5

Cost T10% 50% 25% 25% ' %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% 25% %

770 be completed by Contracting Officer]
The target cost of this task order is $ 99,474 '

The target fee of this task orderis $ 6,376 _
The total target cost and target fee of this task order as contemplated by the Incentive Fee

clause of this contractis $ 105,850

The maximum fee is $ 9,319
The minimum fee is $0.

AUTHORIZED SIGNATURE:

THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REFOR'_I’S - . .
. Lorrie L. Eakin

/j Gro u/ ’55 QJ Contracting Officer

; SIGNATURE OF CONTRACTING OFFICEiR / patd TYPED NAME OF CONTRACTING OFFICER

CONTRACTOR'S ACCEPTANCE:

AUTHORIZED SIGNATURE DATE

GSFC FORM 703-1845 12/98 {OLDER VERSIONS ARE OBSOLETE}
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESQURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE



TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

TASK NO. AMENDMENT

QSS Group, Inc. 99124 2 0 5

Applicable paragraphs from contract Statement of Work:

STATEMENT OF WORK: {Continue on blank paper if additional space is required)

{This is a follow-on to Task 64 under this contract. Anticipated start date is February 1, 2000.)

Provide parts engineering services for the GLAS program including:

- review and provide inputs to program documents which speak to EEE and photonic parts and
packaging hardware quality and reliability requirements.

- work with design engineers and scientists regarding planned parts usage and identify parts lists

- attend subsystem and related meetings to provide input regardmg design, schedule or cost impacts

on the parts program
- provide parts list reviews in accordance with Code 562 guidelines as parts lists become available

{this to include GIDEP alert search).
- provide technical support for procurement documentation for EEE and photonic parts where
applicable
- attend parts branch meetings to status and share information on the project parts program
- maintain controlled parts list electronically

PERFORMANCE SPECIFICATIONS:
- Parts Control Board convened as applicable.
- Controlled parts lists maintained electronically using Microsoft Access.
- Upload of controlled parts lists to GSFC EPIMS system for automated GIDEP reporting, as required by
new submissions or significant changes.
- Weekly status reports delivered to Code 300 SAM, as necessary to highlight major parts issues.
- Visits to the project office area to speak with designers and/or managers about parts issues a minimum of twice

per week.

APPLICABLE DOCUMENTS:

GPG 8700.1, Design Planning and Interface Management

GPG 8700.2, Design Development
500-PG-8700.2.2, Electronics Design and Development Guidelines

TASK END DATE: 9/30/00

MILESTONES/DELIVERABLES AND DATES:

Technical Progress Report, Monthly, 15% day of the month.
Initial parts lists submitted for entry into EPIMS within 60 days after controlled lists received and approved.

Weekly status reports to Code 300 SAM and Code 562 Branch Head, as required.

PERFORMANCE STANDARDS: .
Schedule: On-time delivery/completion of the above

Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION {(NAME, BLDG, ROOM):
Scott Hull, building 6, room S14

GSFC FORM 703-1845a



